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INSTRUCTIONS TO OFFERORS

Bids will be received by the City of Riverdale, Georgia (herein called the "Owner"), at 971 Wilson Road,
Riverdale, GA 30296 until 3:00 o'clock p.m., local time, the September 30, 2016.

Each Bid must be submitted in a sealed envelope, addressed to the City of Riverdale, 7200 Church St,
Riverdale, GA 30274.

Each sealed envelope containing a Bid must be plainly marked on the outside as Bid for City of Riverdale
Wilson Building Second Floor Office Renovation and the envelope should bear on the outside the name
and address of the Offeror, and the Offeror’s license number. If forwarded by mail, the sealed envelope
containing the Bid must be enclosed in another envelope addressed to the Owner.

The Owner may reject any and all Bids. Any Bid may be withdrawn prior to the above-scheduled time for the
opening of Bids or authorized postponement thereof. Any Bid received after the time and date specified shall
not be considered. No Offeror may withdraw a Bid within sixty (60) days after the actual date of the opening
thereof. Should there be reasons why the Contract cannot be awarded within the specified period, the time
may be extended by mutual agreement between the Owner and Offeror.

The Advertisement for Bids is incorporated by reference as if fully set out herein.

PREPARATION OF BID

All Bids must be made on the separate Bid form furnished with these Documents. Do not write on or remove
pages from the Bid Form. All blank spaces for Bid prices must be filled in, in ink or typewritten, and the Bid
form must be fully completed and executed when submitted. Five (5) copies of the Bid are required. Bid form
shall be accompanied by copy of GC license.

Bid prices must be written in both words and numerals; in the event of a conflict, the price as shown in words
shall govern.

Bids which are signed for a corporation shall have the correct corporate name thereof as listed with the Office
of the Secretary of State of Georgia and shall be executed by the president, vice-president, or other
authorized officer of the corporation and attested by the secretary, assistant secretary, or other authorized
officer of the corporation with the corporate seal affixed thereto. Bids by any other type of business entity
shall be so executed as to bind that particular type of business entity to the full extent allowed under all
applicable provisions of Georgia and United States law. A conditional or qualified Bid will not be accepted.

CONDITIONS OF WORK

The Contract Documents contain the provisions required for the construction of the Project. Information
obtained from an officer, agent, or employee of the Owner, Engineer, or any other person shall not affect the
risks or obligations assumed by the Contractor or relieve the Contractor from fulfilling any of the conditions of
the Contract for Construction and General Conditions (the “Contract”). Each Offeror is responsible for
inspecting the site and for reading and being thoroughly familiar with the Contract Documents. An Offeror
shall in no way be relieved from any obligation with respect to the Bid by the failure or omission of the Offeror
to be so familiar.

All applicable laws, ordinances, and the rules and regulations of all authorities having jurisdiction over
construction of the Project shall apply to the Contract throughout performance of the Work.

REPUTATION OF OFFEROR

The Owner may make such investigations as it deems necessary to determine the ability of the Offeror to
perform the Work, and the Offeror shall furnish to the Owner all such information and data for this purpose as
the Owner may request.
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BID SECURITY
Performance Bond in the amount of 100% of contract value will be required from the successful Contractor.

ADDENDA AND INTERPRETATIONS

No interpretations of the meaning of the Contract Documents will be made orally to any Offeror. Every
request for such interpretation should be made in writing and addressed to Owner Representative, Attn:
Bennie Rose. Send email to brose@riverdalega.gov. To be given consideration, such requests must be
received no later than September 20, 2016 at 3:00 pm to permit response and distribution of the response to
all Offerors. An Addendum listing all questions and answers will be posted to the City’s website at
www.riverdalega.gov by 3:00pm Tuesday, September 27, 2016

MATERIAL SUPPLIERS AND SUBCONTRACTORS

After Bids are opened, all Offerors must supply the names and addresses of major equipment and material
suppliers and Subcontractors when requested to do so by the Owner.

CONTRACT DOCUMENTS

Each Offeror is responsible for ascertaining that the Offeror has a complete set of documents and that each
page and sheet thereof applies to the correct project and bears the correct date. Neither the Owner nor the
Architect assumes any responsibility for errors or misinterpretations resulting from the use of incomplete sets
of documents. The successful Offeror shall use the documents provided by the Owner with no modifications
except those agreeable to the Owner.

COMPLIANCE WITH LAWS

All property or services furnished in a Contract resulting from this solicitation shall comply with all applicable
Federal, State, and Local laws, codes, and regulations.

LICENSE REQUIREMENTS

At the time the Bid is submitted and throughout the performance of the Work, Offeror shall ensure Offeror and
all subcontractors, regardless of tier, possess the appropriate license issued by the State of Georgia
Professional Licensing Boards Division for the Work to be performed under the Contract. Owner shall verify
Offeror’s licensing information prior to awarding the Contract.

INSURANCE

When the selected Offeror has been identified, it will be notified of the necessity to provide the required
insurance. Proof of insurance shall be provided within five (5) days of the date of written notification to the
Offeror.

A. The following general requirements apply to any and all work under this contract by all
Contractors and Sub-Contractors of any tier.

(1) Any and all insurance required by this contract shall be maintained during the entire
length of this contract, including any extensions thereto, and until all work has been
completed to the satisfaction of the Owner. Any and all insurance must be on an occurrence
basis.

No Contractor or Subcontractor shall commence any work of any kind under a contract until
all insurance requirements contained within the solicitation have been complied with and
until evidence of all insurance requirements in each and every contract with each and
every subcontractor of any tier and shall require the same to comply with all such
requirements.
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3)
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The Owner shall be covered as an Additional Insured under any and all insurance required
by the contract. Confirmation of this shall appear on all certificates of insurance and on any
and all applicable policies.

The Owner shall be given no less than thirty (30) days prior written notice of
cancellation of any policy of insurance required under this agreement. The Owner shall
be given not less than thirty (30) days prior written notice of any material changes to any
policy of insurance required under this contract.

Each and every agent shall warrant when signing the certificate of insurance that he is
acting as an authorized representative on behalf of the companies affording insurance
coverage under the contract, that he is licensed by the State of Georgia to conduct
insurance business in the State of Georgia, and that the companies affording insurance
coverage are currently licensed by the State of Georgia and are currently in good standing
with the Commissioner of Insurance for the State of Georgia.

Any and all companies providing insurance required by the contract must meet the
minimum financial security requirements as set forth below.

For all contracts, regardless of risk, companies providing insurance under this contract
must have a current:

(a) Best’s Rating not less than A, and

(b) Best's Financial Size Category not less
than Class AVIII

In the event the Contractor neglects, refuses, or fails to provide the insurance required by the
Contract Documents, or if such insurance is cancelled for any reason, Owner shall have the
right, but not the duty, to: (i) procure the same and deduct the cost thereof from monies
then due or thereafter to become due to the Contractor; or, (ii) cancel the contract.

Worker’'s Compensation and Employer’s Liability Insurance

The contractor shall procure and maintain Worker's Compensation and Employer’s Liability
Insurance in the following limits. Such insurance is to cover each and every employee who is or
may be engaged in work under this contract.

Worker's Compensation Statutory

Employer’s Liability

Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

C. Commercial General Liability Insurance

The contractor shall procure and maintain Commercial General Liability Insurance in an
amount not less than $1,000,000.00 per occurrence in aggregate for bodily injury and property
damage combined single limit. The following specific extensions of coverage shall be
provided and indicated on the certificate of insurance.
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Operations

(5) Premises -
Operations

(6) Broad Form  Property
Damage

This coverage shall cover the use of all equipment, hoists, and vehicles on the site(s) not
covered by Business Automobile Liability Insurance under this contract. Policy coverage
must be on an occurrence basis.

Health Insurance

The Contractor agrees that any obligation to provide health insurance to the
individuals utilized by the Contractor shall be the sole and exclusive responsibility of the
Contractor.

E. Business Automobile Liability Insurance

The contract shall procure and maintain Business Automobile Liability Insurance in an
amount not less than $1,000,000.00 combined single limit for bodily injury and property
damage. The following extensions of coverage shall be provided and indicated on the
certificate of insurance:

(1) Owned, Hired, Leased, and non-owned vehicles to be
covered.

Builder’s Risk Insurance

Contractor shall provide Builder’s Risk Insurance including coverage for the Work, on a
replacement cost basis.

Hold Harmless Agreement

The Contractor shall Hold Harmless and indemnify Owner from any and all claims, suits,
actions, damages, liability and expenses including attorney fees in connection with theft, loss
of life, bodily or personal injury or property damage, including loss of use thereof, directly or
indirectly caused by, resulting from, arising out of, or occurring in connection with the
performance of this contract, which is the result of the Contractor’s action(s) or inaction(s), or
which are the result of employees of Contractor or any subcontractor’s action(s) or inaction(s)
who is hired or retained by the Contractor. The Contractor’s obligation shall not be limited
by, or in any way to, any insurance coverage or by any provision in or exclusion of omission
from any policy of insurance.

CONFLICTS IN TERMS AND CONDITIONS

In a conflict between terms and conditions in any document that will be part of the contract, the most
stringent terms and conditions shall govern.

CONTRACT AWARD
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The Contract will be awarded to the lowest responsible and responsive offeror whose bid is determined to
meet the requirements and criteria set forth in these Instructions to Offerors. The offeror to whom the
award is made will be notified at the earliest possible date. The Owner reserves the right to reject any and
all bids and to waive any informality in bids received whenever such rejection or waiver is in its interest.
The Owner also reserves the right to afford offerors an opportunity for discussion, negotiation, and revision
of bids after submission of bids and prior to award for the purpose of obtaining best and final offers. All
responsible offerors submitting bids reasonably susceptible of being selected for award shall be given an
opportunity to participate in such discussions, negotiations, and revisions. Each designated Contract will
be awarded as a whole to one Offeror.

The successful Offeror to whom the Contract is awarded will be required to execute the Contract and
obtain the Performance Bond required within fifteen (15) calendar days from the date when Notice of
Award is delivered to that Offeror. The form of Contract will be AlA, A101 Standard Form of Agreement
Between Owner and Contractor together with A201 General Conditions of the Contract for Construction.
Approval of the Performance Bond by the Owner shall be a condition precedent to execution of the
Contract by the Owner. In the event the Bid Price is adjusted by appropriate Change Order, the penal
sum of the surety on the Performance Bond shall be deemed increased by like amount. The Notice of
Award shall be accompanied by the Contract and Bond forms to be executed.

The Owner, within fifteen (15) days of receipt of an acceptable Performance Bond and Contract signed by
the successful Offeror, shall sign and return to the Offeror an executed duplicate of the Contract. Should
the Owner not execute the Contract within the allowed period, the successful Offeror may give written
notice of intent to withdraw the signed Contract. If ten (10) days after the Owner has received notice of
intent to withdraw by the successful Offeror and the Owner has not executed the Contract, the Offeror may
by written notice withdraw the signed Contract without further liability on the part of either party. Such
notice of withdrawal shall be effective upon receipt of the notice by the Owner.

The Notice To Proceed shall be issued within ten (10) days of Owner’s receipt of the Contract executed by
the Offeror. Should there be reasons why the Notice to Proceed cannot be issued within such period, the
time may be extended by mutual agreement between the Owner and Contractor. If the Notice to Proceed
has not been issued within the allowed time or within the period mutually agreed upon, the Contractor may
terminate the Contract without further liability on the part of either party.

PRE-CONSTRUCTION CONFERENCE

The attention of Offerors is particularly called to the pre-construction conference that will be held with the
successful Offeror and all known subcontractors prior to the issuance of a Notice To Proceed. This
conference will cover provisions pertaining to schedules, payment requests, submittals, and other items
related to the Contract.
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BID FORM

Bid of (hereinafter "Offeror"),
organized and existing under the laws of the State of , doing business as

(insert "a corporation," "a partnership," or "an
individual" or such other business entity designation as is applicable).

To the City of Riverdale, Georgia (hereinafter "Owner").

In compliance with your Advertisement for Bids, Offeror hereby proposes to perform all Work for the
(insert name of Project) in strict accordance
with the Contract Documents within the time set forth therein, and at the prices stated below.

By submission of this Bid, Offeror certifies, and in the case of joint Bid each party thereto certifies as to the
party’s own organization that this Bid has been arrived at independently, without consultation,
communication, or agreement as to any matter relating to this Bid with any other Offeror or with any
competitor. Offeror also certifies compliance with the Instructions to Offerors.

Offeror hereby agrees to commence work under this Contract on or before a date to be specified in the
Notice To Proceed and to fully complete the Project within calendar days after the date specified
in the Notice to Proceed. Offeror further agrees to pay the liquidated damages as provided in the Contract
for Construction and Incorporated General Conditions for the reasons given therein.

Offeror acknowledges receipt of the following Addendum:

Offeror agrees to perform all the work described in the Contract Documents for the sum of
{ } (written in words),
{ }written in numbers).

Submitted by:

(NAME OF OFFEROR)

By:
(SIGNATURE)

(TITLE)

(DATE)

(SEAL)

(ATTEST)

(DATE)

(ADDRESS)

(LICENSE NUMBER)
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GENERAL REQUIREMENTS SUMMARY OF WORK

DIVISION 1 SECTION 01100

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.
1.2 REFERENCES AND STANDARDS
A. Applicability: The publications listed in the paragraphs of an individual section shall apply
only to the extent referenced within the text of that section. Unless the Contract
Documents include more stringent requirements, applicable construction industry
standards form a part of these specifications and have the same force and effect as if
bound or copied directly into the Contract Documents. Publications are referenced
within the text by the basic designation only.
B. Copies of Standards: Owner or the Architect will not provide copies of references cited
within the specifications. Copies may be obtained directly from publication source.
1.3 DEFINTIONS
A. Furnish: Purchase and deliver to project site, ready for installation.
B. Install: Unpack, assemble, set in final position, fasten in place, make final connections,
clean, adjust, and leave ready for use.
C. Provide: Furnish and install.
D. Receive: Accepting a delivery. (Entity responsible for accepting a delivery.)
E. Final Connections: Complete plumbing, mechanical, and electrical connections as
required and recommended by manufacturer for optimum operation of equipment.
14 WORK COVERED BY CONTRACT DOCUMENTS
A. The Work of this Contract comprises the general renovation of existing office building.
1. Project Location:
971 WILSON ROAD
RIVERDALE, GA 30296
2. Owner: City of Riverdale
15 WORK BY OWNER OR SEPARATE CONTRACTORS
A. Owner may award separate contracts for work at the Site, which will be executed
concurrent with work of this Contract. Consult and cooperate with separate contractors to
the full extent provided for in the Conditions of the Contract.
1.6 WORK SEQUENCE
011001
City of Riverdale BROWN DESIGN GROUP
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GENERAL REQUIREMENTS SUMMARY OF WORK

DIVISION 1 SECTION 01100
A. The Work will be conducted in one single phase.

1.7 CONTRACTOR USE OF PREMISES
A. General: During the construction period the Contractor shall have full use of the premises

for construction operations, including use of the site. The Contractor's use of the premises
is limited only by the Owner's right to perform work or to retain other contractors on portions
of the Project.

1.8 PRODUCTS ORDERED IN ADVANCE

A. General: This shall be done solely by the General Contractor unless otherwise instructed
by the owner.

PART 2 - PRODUCTS (Not Applicable)

PART 3 — EXECUTION (Not Applicable)

END OF SECTION
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GENERAL REQUIREMENTS APPLICATIONS FOR PAYMENT

DIVISION 1 SECTION 01250

PART 1 - GENERAL

1.01 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.
1.02 SUMMARY
A. This Section specifies administrative and procedural requirements governing the
Contractor's Applications for Payment.
B. This Section specifies administrative and procedural requirements governing each
prime contractor's Applications for Payment.
1. Coordinate the Schedule of Values and Applications for Payment with the
Contractor's Construction Schedule, Submittal Schedule, and List of
Subcontracts.
C. Related Sections: The following Sections contain requirements that relate to this
Section.
1. Schedules: The Contractor's Construction Schedule and Submittal Schedule
are specified in Division 1 Section "Submittals.”
1.03 SCHEDULE OF VALUES
A. Coordination: Each prime Contractor shall coordinate preparation of its Schedule
of Values for its part of the Work with preparation of the Contractors' Construction
Schedule.
1. Correlate line items in the Schedule of Values with other required
administrative schedules and forms, including:
a. Contractor's Construction Schedule.
b. Application for Payment forms, including Continuation Sheets.
C. List of subcontractors.
d. Schedule of allowances.
e. Schedule of alternates.
f. List of products.
g. List of principal suppliers and fabricators.
h. Schedule of submittals.
01250 -1
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GENERAL REQUIREMENTS APPLICATIONS FOR PAYMENT

DIVISION 1

o s

City of Riverdale

SECTION 01250

2. Submit the Schedule of Values to the Architect at the earliest possible date
but no later than 7 days before the date scheduled for submittal of the initial
Applications for Payment.

3. Subschedules: Where Work is separated into phases requiring separately
phased payments, provide subschedules showing values correlated with
each phase of payment.

Format and Content: Use the Project Manual table of contents as a guide to
establish the format for the Schedule of Values. Provide at least one line item for
each Specification Section.

1. Identification: Include the following Project identification on the Schedule of
Values:

Project name and location.
Name of the Architect.

Project number.

Contractor's name and address.
Date of submittal.

®oo o

Arrange the Schedule of Values in tabular form with separate columns to indicate
the following for each item listed:

Related Specification Section or Division.
Description of Work.

Name of subcontractor.

Name of manufacturer or fabricator.

Name of supplier.

Change Orders (numbers) that affect value.
Dollar value.

@000 oD

1) Percentage of Contract Sum to nearest one-hundredth percent,
adjusted to total 100 percent.

Provide a breakdown of the Contract Sum in sufficient detail to facilitate continued
evaluation of Applications for Payment and progress reports. Coordinate with the
Project Manual table of contents. Break principal subcontract amounts down into
several line items.

Round amounts to nearest whole dollar; the total shall equal the Contract Sum.
Provide a separate line item in the Schedule of Values for each part of the Work
where Applications for Payment may include materials or equipment, purchased or
fabricated and stored, but not yet installed.

a. Differentiate between items stored on-site and items stored off-site. Include
requirements for insurance and bonded warehousing, if required.

Provide separate line items on the Schedule of Values for initial cost of the
materials, for each subsequent stage of completion, and for total installed value of

01250 - 2
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GENERAL REQUIREMENTS APPLICATIONS FOR PAYMENT

DIVISION 1

1.04

City of Riverdale

SECTION 01250

that part of the Work.

Unit-Cost Allowances: Show the line-item value of unit-cost allowances, as a
product of the unit cost, multiplied by the measured quantity. Estimate quantities
from the best indication in the Contract Documents.

Margins of Cost: Show line items for indirect costs and margins on actual costs
only when such items are listed individually in Applications for Payment. Each item
in the Schedule of Values and Applications for Payment shall be complete. Include
the total cost and proportionate share of general overhead and profit margin for
each item.

a. Temporary facilities and other major cost items that are not direct cost of
actual work-in-place may be shown either as separate line items in the
Schedule of Values or distributed as general overhead expense, at the
Contractor's option.

Schedule Updating: Update and resubmit the Schedule of Values prior to the next
Applications for Payment when Change Orders or Construction Change Directives
result in a change in the Contract Sum.

APPLICATIONS FOR PAYMENT

Each Application for Payment shall be consistent with previous applications and
payments as certified by the Architect and paid for by the Owner.

1. The initial Application for Payment, the Application for Payment at time of
Substantial Completion, and the final Application for Payment involve
additional requirements.

Payment-Application Times: Each progress-payment date is indicated in the
Agreement. The period of construction Work covered by each Application for
Payment is the period indicated in the Agreement.

Payment-Application Forms: Use AIA Document G702 and Continuation Sheets
G703 as the form for Applications for Payment.

Application Preparation: Complete every entry on the form. Include notarization
and execution by a person authorized to sign legal documents on behalf of the
Contractor. The Architect will return incomplete applications without action.

1. Entries shall match data on the Schedule of Values and the Contractor's
Construction Schedule. Use updated schedules if revisions were made.

2. Include amounts of Change Orders and Construction Change Directives
issued prior to the last day of the construction period covered by the
application.

Transmittal: Submit 3 signed and notarized original copies of each Application for
Payment to the Architect by a method ensuring receipt within 24 hours. One copy

01250 -3
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GENERAL REQUIREMENTS APPLICATIONS FOR PAYMENT

DIVISION 1

City of Riverdale

SECTION 01250

shall be complete, including waivers of lien and similar attachments, when
required.

1. Transmit each copy with a transmittal form listing attachments and recording
appropriate information related to the application, in a manner acceptable to the
Architect.

Waivers of Mechanics Lien: With each Application for Payment, submit waivers of
mechanics lien from every entity who is lawfully entitled to file a mechanics lien
arising out of the Contract and related to the Work covered by the payment.

1. Submit partial waivers on each item for the amount requested, prior to
deduction for retainage, on each item.

2. When an application shows completion of an item, submit final or full
waivers.

3. The Owner reserves the right to designate which entities involved in the
Work must submit waivers.

4, Waiver Delays: Submit each Application for Payment with the Contractor's
waiver of mechanics lien for the period of construction covered by the
application.

a. Submit final Applications for Payment with or preceded by final waivers
from every entity involved with performance of the Work covered by the
application who is lawfully entitled to a lien.

5. Waiver Forms: Submit waivers of lien on forms, and executed in a manner,
acceptable to the Owner.

Initial Application for Payment: Administrative actions and submittals, that must
precede or coincide with submittal of the first Application for Payment, include the
following:

List of subcontractors.

List of principal suppliers and fabricators.

Schedule of Values.

Contractor's Construction Schedule (preliminary if not final).
Schedule of principal products.

Schedule of unit prices.

Submittal Schedule (preliminary if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

Copies of building permits.

Copies of authorizations and licenses from governing authorities for
performance of the Work.

12.  Initial progress report.

13. Report of preconstruction meeting.

14. Certificates of insurance and insurance policies.

15. Performance and payment bonds.

S0 NooabhwN =
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GENERAL REQUIREMENTS APPLICATIONS FOR PAYMENT
DIVISION 1 SECTION 01250

16. Data needed to acquire the Owner's insurance.
17. Initial settlement survey and damage report, if required.

H. Application for Payment at Substantial Completion: Following issuance of the
Certificate of Substantial Completion, submit an Application for Payment.

1. This application shall reflect Certificates of Partial Substantial Completion
issued previously for Owner occupancy of designated portions of the Work.

2. Administrative actions and submittals that shall precede or coincide with this
application include:

Occupancy permits and similar approvals.

Warranties (guarantees) and maintenance agreements.

Maintenance instructions.

Startup performance reports.

Changeover information related to Owner's occupancy, use, operation,
and maintenance.

Final cleaning.

Application for reduction of retainage and consent of surety.

Advice on shifting insurance coverages.

Final progress photographs.

List of incomplete Work, recognized as exceptions to Architect's
Certificate of Substantial Completion.

®Qo 00D

l. Final Payment Application: Administrative actions and submittals that must
precede or coincide with submittal of the final Application for Payment include the

following:

1. Completion of Project closeout requirements.

2. Completion of items specified for completion after Substantial Completion.

3. Ensure that unsettled claims will be settled.

4. Ensure that incomplete Work is not accepted and will be completed without

undue delay.

Transmittal of required Project construction records to the Owner.
Proof that taxes, fees, and similar obligations were paid.

Removal of temporary facilities and services.

Removal of surplus materials, rubbish, and similar elements.
Change of door locks to Owner's access.

©CoNOO

PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION (Not Applicable)

END OF SECTION
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GENERAL REQUIREMENTS SUBMITTALS
DIVISION 1 SECTION 01330

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for submittals required for
performance of the Work, including the following:

Contractor's construction schedule.
Submittal schedule.

Daily construction reports.

Shop Drawings.

Product Data.

Samples.

Quality assurance submittals.

Nooakrowbh=

B. Administrative Submittals:  Refer to other Division 1 Sections and other Contract
Documents for requirements for administrative submittals. Such submittals include, but are
not limited to, the following:

Permits.

Applications for Payment.
Performance and payment bonds.
Insurance certificates.

List of subcontractors.

ORrON~

C. Related Sections: The following Sections contain requirements that relate to this Section:

1. Division 1 Section "Applications for Payment" specifies requirements for submittal of
the Schedule of Values.

2. Division 1 Section "Coordination" specifies requirements governing preparation and
submittal of required Coordination Drawings.

3. Division 1 Section "Project Meetings" specifies requirements for submittal and
distribution of meeting and conference minutes.

4. Division 1 Section "Quality Control" specifies requirements for submittal of inspection
and test reports.

5. Division 1 Section "Project Closeout" specifies requirements for submittal of Project

Record Documents and warranties at project closeout.
1.3 DEFINITIONS

A. Coordination Drawings show the relationship and integration of different construction
elements that require careful coordination during fabrication or installation to fit in the space
provided or to function as intended.
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GENERAL REQUIREMENTS SUBMITTALS

DIVISION 1 SECTION 01330
1. Preparation of Coordination Drawings is specified in Division 1 Section
"Coordination" and may include components previously shown in detail on Shop

Drawings or Product Data.

B. Field samples are full-size physical examples erected on-site to illustrate finishes, coatings,
or finish materials. Field samples are used to establish the standard by which the Work will
be judged.

C. Mockups are full-size assemblies for review of construction, coordination, testing, or
operation; they are not Samples.

14 SUBMITTAL PROCEDURES

A. Coordination: Coordinate preparation and processing of submittals with performance of
construction activities. Transmit each submittal sufficiently in advance of performance of
related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of the
Work so processing will not be delayed by the need to review submittals concurrently
for coordination.

a. The Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until all related submittals are received.

3. Processing: To avoid the need to delay installation as a result of the time required to
process submittals, allow sufficient time for submittal review, including time for
resubmittals.

a. Allow 2 weeks for initial review. Allow additional time if the Architect must
delay processing to permit coordination with subsequent submittals.

b. If an intermediate submittal is necessary, process the same as the initial
submittal.

C. Allow 2 weeks for reprocessing each submittal.

d. No extension of Contract Time will be authorized because of failure to transmit
submittals to the Architect sufficiently in advance of the Work to permit
processing.

B. Submittal Preparation: Place a permanent label or title block on each submittal for
identification. Indicate the name of the entity that prepared each submittal on the label or
title block.

1. Provide a space approximately 4 by 5 inches (100 by 125 mm) on the label or beside
the title block on Shop Drawings to record the Contractor's review and approval
markings and the action taken.

2. Include the following information on the label for processing and recording action
taken.

a. Project name.

b. Date.
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DIVISION 1 SECTION 01330
C. Name and address of the Architect.
d. Name and address of the Contractor.
e. Name and address of the subcontractor.
f. Name and address of the supplier.
g. Name of the manufacturer.
h. Number and title of appropriate Specification Section.
i. Drawing number and detail references, as appropriate.

C. Submittal Transmittal: Package each submittal appropriately for transmittal and handling.
Transmit each submittal from the Contractor to the Architect using a transmittal form. The
Architect will not accept submittals received from sources other than the Contractor.
Electronic submittal will be acceptable in PDF format with the exception of SAMPLES.
However, the submittal shall follow the procedures indicated above and below.

1. On the transmittal, record relevant information and requests for data. On the form, or
separate sheet, record deviations from Contract Document requirements, including
variations and limitations. Include Contractor's certification that information complies
with Contract Document requirements.

2. Transmittal Form: Use AIA Document G810.

1.5 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Bar-Chart Schedule: Prepare a fully developed, horizontal bar-chart-type, contractor's
construction schedule. Submit within 30 days after the date established for
"Commencement of the Work."

1. Provide a separate time bar for each significant construction activity. Provide a
continuous vertical line to identify the first working day of each week. Use the same
breakdown of units of the Work as indicated in the "Schedule of Values."

2. Within each time bar, indicate estimated completion percentage in 10 percent
increments. As Work progresses, place a contrasting mark in each bar to indicate
Actual Completion.

3. Prepare the schedule on a sheet, or series of sheets, of stable transparency, or other
reproducible media, of sufficient width to show data for the entire construction period.

4, Secure time commitments for performing critical elements of the Work from parties
involved. Coordinate each element on the schedule with other construction activities;
include minor elements involved in the sequence of the Work. Show each activity in
proper sequence. Indicate graphically the sequences necessary for completion of
related portions of the Work.

5. Coordinate the Contractor's Construction Schedule with the Schedule of Values, list
of subcontracts, Submittal Schedule, progress reports, payment requests, and other
schedules.

6. Indicate completion in advance of the date established for Substantial Completion.
Indicate Substantial Completion on the schedule to allow time for the Architect's
procedures necessary for certification of Substantial Completion.

B. Phasing: On the schedule, show how requirements for phased completion to permit Work
by separate Contractors and partial occupancy by the Owner affect the sequence of Work.
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DIVISION 1

C.

SECTION 01330

Work Stages: Indicate important stages of construction for each major portion of the Work,
including submittal review, testing, and installation.

Area Separations: Provide a separate time bar to identify each major construction area for
each major portion of the Work. Indicate where each element in an area must be
sequenced or integrated with other activities.

Cost Correlation: At the head of the schedule, provide a cost correlation line, indicating
planned and actual costs. On the line, show dollar volume of Work performed as of the
dates used for preparation of payment requests.

1. Refer to Division 1 Section "Applications for Payment" for cost reporting and payment
procedures.

Distribution: Following response to the initial submittal, print and distribute copies to the
Architect, Owner, subcontractors, and other parties required to comply with scheduled
dates. Post copies in the Project meeting room and temporary field office.

1. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their assigned
portion of the Work and are no longer involved in construction activities.

Schedule Updating: Revise the schedule after each meeting, event, or activity where
revisions have been recognized or made. Issue the updated schedule concurrently with the
report of each meeting.

1.6 SUBMITTAL SCHEDULE

A

B.

City of Riverdale

After development and acceptance of the Contractor's Construction Schedule, prepare a
complete schedule of submittals. Submit the schedule within 10 days of the date required
for submittal of the Contractor's Construction Schedule.

1. Coordinate Submittal Schedule with the list of subcontracts, Schedule of Values, and
the list of products as well as the Contractor's Construction Schedule.
2. Prepare the schedule in chronological order. Provide the following information:

Scheduled date for the first submittal.

Related Section number.

Submittal category (Shop Drawings, Product Data, or Samples).
Name of the subcontractor.

Description of the part of the Work covered.

Scheduled date for resubmittal.

Scheduled date for the Architect's final release or approval.

@™o a0 oo

Distribution: Following response to the initial submittal, print and distribute copies to the
Architect, Owner, subcontractors, and other parties required to comply with submittal dates
indicated. Post copies in the Project meeting room and field office.

1. When revisions are made, distribute to the same parties and post in the same

locations. Delete parties from distribution when they have completed their assigned
portion of the Work and are no longer involved in construction activities.
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C. Schedule Updating: Revise the schedule after each meeting or activity where revisions
have been recognized or made. Issue the updated schedule concurrently with the report of
each meeting.

1.7 DAILY CONSTRUCTION REPORTS

A. Prepare a daily construction report recording the following information concerning events at
the site, and submit duplicate copies to the Architect at weekly intervals:

List of subcontractors at the site.
Approximate count of personnel at the site.
High and low temperatures, general weather conditions.
Accidents and unusual events.

Meetings and significant decisions.
Stoppages, delays, shortages, and losses.
Meter readings and similar recordings.
Emergency procedures.

9. Orders and requests of governing authorities.
10.  Change Orders received, implemented.

11.  Services connected, disconnected.

12.  Equipment or system tests and startups.

13.  Partial Completions, occupancies.

14.  Substantial Completions authorized.

NN

1.8 SHOP DRAWINGS

A. Submit newly prepared information drawn accurately to scale. Highlight, encircle, or
otherwise indicate deviations from the Contract Documents. Do not reproduce Contract
Documents or copy standard information as the basis of Shop Drawings. Standard
information prepared without specific reference to the Project is not a Shop Drawing.

B. Shop Drawings include fabrication and installation Drawings, setting diagrams, schedules,
patterns, templates and similar Drawings. Include the following information:

1. Dimensions.

2. Identification of products and materials included by sheet and detail number.

3. Compliance with specified standards.

4, Notation of coordination requirements.

5. Notation of dimensions established by field measurement.

6. Sheet Size: Except for templates, patterns and similar full-size Drawings, submit
Shop Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger
than 36 by 48 inches (890 by 1220 mm).

7. Initial Submittal: Submit 2 blue- or black-line prints for the Architect's review. The
Architect will return one print.

9. Final Submittal: Submit 3 blue- or black-line prints; submit 5 prints where required

for maintenance manuals. The Architect will retain 2 prints and return the remainder.
10. Do not use Shop Drawings without an appropriate final stamp indicating action taken.

1.9 PRODUCT DATA
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A

City of Riverdale

SECTION 01330

Collect Product Data into a single submittal for each element of construction or system.
Product Data includes printed information, such as manufacturer's installation instructions,
catalog cuts, standard color charts, roughing-in diagrams and templates, standard wiring
diagrams, and performance curves.

1.

Mark each copy to show applicable choices and options. Where printed Product
Data includes information on several products that are not required, mark copies to
indicate the applicable information. Include the following information:

a. Manufacturer's printed recommendations.

b. Compliance with trade association standards.

C. Compliance with recognized testing agency standards.
d. Application of testing agency labels and seals.

e. Notation of dimensions verified by field measurement.
f. Notation of coordination requirements.

2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.

3. Preliminary Submittal: Submit a preliminary single copy of Product Data where
selection of options is required.

4. Submittals: Submit 5 copies of each required submittal; submit 4 copies where
required for maintenance manuals. The Architect will retain one and will return the
other marked with action taken and corrections or modifications required.

a. Unless noncompliance with Contract Document provisions is observed, the
submittal may serve as the final submittal.

5. Distribution: Furnish copies of final submittal to installers, subcontractors, suppliers,
manufacturers, fabricators, and others required for performance of construction
activities. Show distribution on transmittal forms.

a. Do not proceed with installation until a copy of Product Data is in the Installer's
possession.

b. Do not permit use of unmarked copies of Product Data in connection with
construction.

SAMPLES

Submit full-size, fully fabricated Samples cured and finished as specified and physically
identical with the material or product proposed. Samples include partial sections of
manufactured or fabricated components, cuts or containers of materials, color range sets,
and swatches showing color, texture, and pattern.

1.

Mount or display Samples in the manner to facilitate review of qualities indicated.
Prepare Samples to match the Architect's sample. Include the following:

Specification Section number and reference.
Generic description of the Sample.

Sample source.

Product name or name of the manufacturer.
Compliance with recognized standards.

P00
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City of Riverdale

SECTION 01330

f. Availability and delivery time.

2. Submit Samples for review of size, kind, color, pattern, and texture. Submit Samples
for a final check of these characteristics with other elements and a comparison of
these characteristics between the final submittal and the actual component as
delivered and installed.

a. Where variation in color, pattern, texture, or other characteristic is inherent in
the material or product represented, submit at least 3 multiple units that show
approximate limits of the variations.

b. Refer to other Specification Sections for requirements for Samples that
illustrate  workmanship, fabrication techniques, details of assembly,
connections, operation, and similar construction characteristics.

C. Refer to other Sections for Samples to be returned to the Contractor for
incorporation in the Work. Such Samples must be undamaged at time of use.
On the transmittal, indicate special requests regarding disposition of Sample
submittals.

d. Samples not incorporated into the Work, or otherwise designated as the
Owner's property, are the property of the Contractor and shall be removed
from the site prior to Substantial Completion.

3. Preliminary Submittals: Submit a full set of choices where Samples are submitted for
selection of color, pattern, texture, or similar characteristics from a range of standard
choices.

a. The Architect will review and return preliminary submittals with the Architect's
notation, indicating selection and other action.

4. Submittals:  Except for Samples illustrating assembly details, workmanship,
fabrication techniques, connections, operation, and similar characteristics, submit 5
sets. The Architect will return 2 sets marked with the action taken.

5. Maintain sets of Samples, as returned, at the Project Site, for quality comparisons
throughout the course of construction.

a. Unless noncompliance with Contract Document provisions is observed, the
submittal may serve as the final submittal.
b. Sample sets may be used to obtain final acceptance of the construction

associated with each set.
Distribution of Samples: Prepare and distribute additional sets to subcontractors,
manufacturers, fabricators, suppliers, installers, and others as required for performance of
the Work. Show distribution on transmittal forms.

1. Field samples are full-size examples erected on-site to illustrate finishes, coatings, or
finish materials and to establish the Project standard.

a. Comply with submittal requirements to the fullest extent possible. Process
transmittal forms to provide a record of activity.

QUALITY ASSURANCE SUBMITTALS
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A
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SECTION 01330

Submit quality-control submittals, including design data, certifications, manufacturer's
instructions, manufacturer's field reports, and other quality-control submittals as required
under other Sections of the Specifications, or on Drawings if not in Master Specification
book.

Certifications: Where other Sections of the Specifications require certification that a
product, material, or installation complies with specified requirements, submit a notarized
certification from the manufacturer certifying compliance with specified requirements.

1. Signature: Certification shall be signed by an officer of the manufacturer or other
individual authorized to sign documents on behalf of the company.

Inspection and Test Reports: Requirements for submittal of inspection and test reports
from independent testing agencies are specified in Division 1 Section "Quality Control."

ARCHITECT'S ACTION

Except for submittals for the record or information, where action and return is required, the
Architect will review each submittal, mark to indicate action taken, and return promptly.

1. Compliance with specified characteristics is the Contractor's responsibility.

Action Stamp: The Architect will stamp each submittal with a uniform, action stamp. The
Architect will mark the stamp appropriately to indicate the action taken, as follows:

1. Final Unrestricted Release: When the Architect marks a submittal "No Exceptions
Taken," the Work covered by the submittal may proceed provided it complies with
requirements of the Contract Documents. Final payment depends on that
compliance.

2. Final-But-Restricted Release: When the Architect marks a submittal "Exceptions as
Noted," the Work covered by the submittal may proceed provided it complies with
notations or corrections on the submittal and requirements of the Contract
Documents. Final payment depends on that compliance.

3. Returned for Resubmittal: When the Architect marks a submittal "Revise and
Resubmit," do not proceed with Work covered by the submittal, including purchasing,
fabrication, delivery, or other activity. Revise or prepare a new submittal according to
the notations; resubmit without delay. Repeat if necessary to obtain different action
mark.

a. Do not use, or allow others to use, submittals marked "Revise and Resubmit" at
the Project Site or elsewhere where Work is in progress.
4. Not Approved: When the Architect marks a submittal "Rejected" do not proceed with
Work covered by the submittal, including purchasing, fabrication, delivery, or other
activity. Prepare a new submittal.

a. Do not use, or allow others to use, submittals marked "Rejected" at the Project
Site or elsewhere where Work is in progress.
5. Supplementary Submittal: When the Architect marks a submittal “Submit Specified
ltem” submit the exact item as indicated in Contract Documents.
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6. Other Action: Where a submittal is for information or record purposes or special
processing or other activity, the Architect will return the submittal to sender without
action.
C. Unsolicited Submittals: The Architect will discard unsolicited submittals without action and

notify sender in writing (including email) that submittal was unsolicited.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION

01330-9

City of Riverdale BROWN DESIGN GROUP
Wilson Building Second Floor Renovation
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SECTION 01731

PART 1 - GENERAL

1.01

A.
1.02

A.

B.
1.03

A.

City of Riverdale

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements for cutting and
patching.

Related Sections: The following Sections contain requirements that relate to this
Section:

1. Division 1 Section "Coordination" for procedures for coordinating cutting and
patching with other construction activities.

2. Division 2 Section "Selective Structure Demolition" for demolition of selected
portions of the building for alterations.

3. Refer to other Sections for specific requirements and limitations applicable to
cutting and patching individual parts of the Work.

SUBMITTALS

Cutting and Patching Proposal: Submit a proposal describing procedures well in
advance of the time cutting and patching will be performed if the Owner requires
approval of these procedures before proceeding. Request approval to proceed.
Include the following information, as applicable, in the proposal:

1. Describe the extent of cutting and patching required. Show how it will be
performed and indicate why it cannot be avoided.

2. Describe anticipated results in terms of changes to existing construction.

Include changes to structural elements and operating components as well as

changes in the building's appearance and other significant visual elements.

List products to be used and firms or entities that will perform Work.

Indicate dates when cutting and patching will be performed.

Utilities: List utilities that cutting and patching procedures will disturb or

affect. List utilities that will be relocated and those that will be temporarily

out-of-service. Indicate how long service will be disrupted.

6. Where cutting and patching involves adding reinforcement to structural
elements, submit details and engineering calculations showing integration of
reinforcement with the original structure.

7.  Approval by the Architect to proceed with cutting and patching does not
waive the Architect's right to later require complete removal and replacement
of unsatisfactory work.

obkw
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1.04 QUALITY ASSURANCE

A. Requirements for Structural Work: Do not cut and patch structural elements in a
manner that would change their load-carrying capacity or load-deflection ratio.

1. Obtain approval of the cutting and patching proposal before cutting and
patching the following structural elements:

Bearing and retaining walls.

Structural concrete.

Structural steel.

Lintels.

Timber and primary wood framing.
Structural decking.

Miscellaneous structural metals.
Equipment supports.

Piping, ductwork, vessels, and equipment.

TTQ@Tmea0Tp

B. Operational Limitations: Do not cut and patch operating elements or related
components in a manner that would result in reducing their capacity to perform as
intended. Do not cut and patch operating elements or related components in a
manner that would result in increased maintenance or decreased operational life or
safety.

1. Obtain approval of the cutting and patching proposal before cutting and
patching the following operating elements or safety related systems:

Primary operational systems and equipment.

Air or smoke barriers.

Water, moisture, or vapor barriers.

Membranes and flashings.

Fire protection systems.

Noise and vibration control elements and systems.
Control systems.

Electrical wiring systems.

SQ@ 000 T

C. Visual Requirements: Do not cut and patch construction exposed on the exterior or
in occupied spaces in a manner that would, in the Architect's opinion, reduce the
building's aesthetic qualities. Do not cut and patch construction in a manner that
would result in visual evidence of cutting and patching. Remove and replace
construction cut and patched in a visually unsatisfactory manner.

1. If possible retain the original Installer or fabricator to cut and patch the
exposed Work listed below. If it is impossible to engage the original Installer
or fabricator, engage another recognized experienced and specialized firm.

PART 2 - PRODUCTS - NOT USED
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PART 3 - EXECUTION

3.01
A.
3.02
A.
B.
C.
D.
3.03
A.

City of Riverdale

INSPECTION

Examine surfaces to be cut and patched and conditions under which cutting and
patching is to be performed before cutting. If unsafe or unsatisfactory conditions
are encountered, take corrective action before proceeding.

1. Before proceeding, meet at the Project Site with parties involved in cutting
and patching, including mechanical and electrical trades. Review areas of
potential interference and conflict. Coordinate procedures and resolve
potential conflicts before proceeding.

PREPARATION
Temporary Support: Provide temporary support of work to be cut.

Protection: Protect existing construction during cutting and patching to prevent
damage. Provide protection from adverse weather conditions for portions of the
Project that might be exposed during cutting and patching operations.

Avoid interference with use of adjoining areas or interruption of free passage to
adjoining areas.

Avoid cutting existing pipe, conduit, or ductwork serving the building but scheduled
to be removed or relocated (if necessary) until provisions have been made to
bypass them.

PERFORMANCE

General: Employ skilled workmen to perform cutting and patching. Proceed with
cutting and patching at the earliest feasible time and complete without delay.

1. Cutting: Cut existing construction using methods least likely to damage
elements retained or adjoining construction.

2. In general, where cutting, use hand or small power tools designed for sawing
or grinding, not hammering and chopping. Cut holes and slots as small as
possible, neatly to size required, and with minimum disturbance of adjacent
surfaces. Temporarily cover openings when not in use.

3.  To avoid marring existing finished surfaces, cut or drill from the exposed or
finished side into concealed surfaces.

4, Cut through concrete using a cutting machine, such as a Carborundum saw
or a diamond-core drill.
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SECTION 01731

5. Comply with requirements of applicable Division 2 Sections where cutting
and patching requires excavating and backfilling.

6. Where services are required to be removed, relocated, or abandoned, by-
pass utility services, such as pipe or conduit, before cutting. Cut-off pipe or
conduit in walls or partitions to be removed. Cap, valve, or plug and seal the
remaining portion of pipe or conduit to prevent entrance of moisture or other
foreign matter after by-passing and cutting.

Patching: Patch with durable seams that are as invisible as possible. Comply with
specified tolerances.

1. Where feasible, inspect and test patched areas to demonstrate integrity of
the installation.

Warranty: Manufacturers’ Watertight Roofing System

1. Contractor’s responsibility to maintain Johns Manville PVC Membrane 5”
ENERGY 3 Polyisocyanurate Insulation existing roofing material 15 yr warranty
at all times during the cutting/patching process.

2. Copy of warranty included in this section for reference.

CLEANING

Clean areas and spaces where cutting and patching are performed. Completely
remove paint, mortar, oils, putty, and similar items. Thoroughly clean piping,
conduit, and similar features before applying paint or other finishing materials.
Restore damaged pipe covering to its original condition.

END OF SECTION

City of Riverdale
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DIVISION 1

SECTION 01770

PART 1 - GENERAL

1.1 SUMMARY:

A

Related Documents:

1. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division-1 Specification Sections, apply to work of
this Section.

B. Section Includes
1. Descriptions of Requirements.

2. Closeout Procedures.

3. Final Closeout Submittals.

4. Project Record Documents.

5. Operations and Maintenance Data.

6. Warranties and Bonds.

1.2 DESCRIPTION OF REQUIREMENTS:

A. Definitions:

1. Project closeout is the term used to describe certain collective project requirements,
indicating completion of the work that are to be fulfilled near the end of the Contract
time in preparation for final acceptance and occupancy of the work by the Owner, as
well as final payment to the Contractor and the normal termination of the Contract.

2. Substantial Completion shall be the term as defined by the Contract, including
General and Supplemental Conditions.

3. Final Completion shall be the term as defined by the Contract, including General and
Supplemental Conditions.

B. Time of closeout is directly related to “Substantial Completion”; therefore, the time of
closeout may be either a single time period for the entire work or a series of time periods for
individual elements of the work (phases) that have been certified as substantially complete
at different dates. This time variation, if any, shall be applicable to the other provisions of
this section.

1.3 CLOSEOUT PROCEDURES:

A. General: Comply with closeout submittal requirements defined within individual Sections.
Submittal procedures described herein shall apply unless described in individual Sections.

B. Compete all work covered in the Contract Documents before requesting the
Architect/Engineer’s inspection for certification of substantial completion, either for the entire
work or for portions of the work.
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C. When Contractor considers Work to be Substantially Complete, submit written certification
to Owner’s Representative and Architect as follows:
1. Contract Documents have been reviewed.

2. Work has been inspected.

3. Work is complete in accordance with Contract Documents.

4.  Work is ready for inspection.

5.  Request the Architect/Engineer’s inspection for certification of substantial completion.
Provide a punch list of known exceptions (a comprehensive list of items to be
completed or corrected prior to final payment) in the request.

D. Substantial Completion Inspection: Upon receipt of Contractors written certification and
request for the Architect/Engineer’s inspection for certification of substantial completion, the

Architect/Engineer shall make an inspection to determine whether or not the Work is
substantially complete.

1. If Architect’'s inspection discloses any item which is not sufficiently complete in
accordance with the Contract Documents:
a. A certificate of Substantial completion will not be issued.
b. The Architect will provide the Contractor a list of items that shall be completed
or corrected in order to achieve Substantial Completion.
C. The Contractor shall promptly complete or correct all items indicated in order
to achieve Substantial Completion.
d. Contractor shall provide to Architect documented evidence of items completed
in the format acceptable to Architect.
2. When Work is substantially complete, the Architect will prepare and submit the

Certificate of Substantial Completion in accordance with the Contract.

E. In the progress payment following the date substantial completion complete the
administrative actions and submittals indicated in Section 01250 for Application for payment
at Substantial Completion.

1. Include supporting documentation for completion as indicated in these contract
documents.

2. Submit a statement showing an accounting of changes to the Contract Sum.

3. Advise Owner of pending insurance changeover requirements.

4, Submit specific warranties, workmanship/maintenance bonds, maintenance

agreements, final certifications and similar documents, and test and balance reports

5. Obtain and submit releases enabling the Owner’s full, unrestricted use of the work
and access to services and utilities. Where required, include occupancy permits,
operating certificates, and similar releases.

6. Deliver extra stock of material and similar physical items to the Owner.
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7. Make the final changeover of locks and transmit the keys to the Owner. Advise the
Owner’s personnel of the changeover in security provisions.

8. Complete start-up testing of systems, and instruction of the Owner’s operating and
maintenance personnel. Discontinue or change over and remove temporary facilities
and services from the project site, along with construction tools and facilities,
mockups, and similar elements.

9. Complete final cleaning up requirements, including touch-up painting of marred
surfaces.

10.  Touch-up and otherwise repair and restore marred exposed finishes.
11.  Inspection Procedures: See General and Supplementary Conditions.

Final Inspection: Upon receipt of Contractors written notice that Work, including punch list
items resulting from earlier inspection, has been completed and is ready for final inspection
and acceptance and having received the final Application for payment, the Architect will
make an inspection. When the Architect finds the Work acceptable under the Contract
Documents and the Contract fully performed, the Architect will issue the Final Certificate of
Payment.

Reinspection Procedures: The Architect/Engineer will reinspect the Work upon receipt of

the Contractor's notice that the Work, including punch-list items resulting from earlier

inspection, has been completed, except for these items whose completion has been
delayed because of circumstances that are acceptable to the Architect./Engineer.

1. Upon completion of reinspection, the Architect/Engineer will either recommend of
final acceptance to the Owner, advise the Contractor of Work that is incomplete or of
obligations that have not been fulfilled, but are required for final acceptance.

2. If necessary, the reinspection procedure will be repeated. All reinspections by the
Architect/Engineer from this point are considered additional services, and shall be
performed at the expense of the Contractor.

14 FINAL CLOSEOUT SUBMITTALS:

A.

City of Riverdale

General Closeout Submittals: Complete the following before requesting the
Architect/Engineer’s final inspection for recommendation of final acceptance and final
payment as required by the General Conditions. List known exceptions, if any, in the
request.

Specific Closeout Submittals: Closeout submittals are submittals specified in the individual
sections as “Closeout” and shall not be otherwise considered a closeout document
regardless of the type of submittal. Submittals not classified as a closeout submittal shall
be considered a regular submittal under the provisions of Section 01330. For example:
Maintenance Data may, or may not, be classified as a closeout unless specifically
identified as a closeout in the individual section Part 1 SUBMITTAL paragraph.

01770-3
BROWN DESIGN GROUP

Wilson Building Second Floor Renovation
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DIVISION 1

SECTION 01770

Unless otherwise specified in the individual sections, submit closeout submittals to the
Owner within 90 days after Substantial Completion of the Work.

All closeout documents specified in the individual sections shall be submitted. Specific
documents listed below shall be included separately in hard copy format and an
Electronic Closeout Document Submission as specified hereinafter.

Final closeout submittals shall be received and approved by Owner before final
application for payment will be approved.

1. Submit the final payment request with final releases and supporting documentation
not previously submitted and accepted. Include certificates of insurance for products
and completed operations where required.

2. Submit a certified copy of the Architect/Engineer’s final punch-list of itemized work to
be completed or corrected, stating that each item has been completed or otherwise
resolved for acceptance.

3. Submit final meter readings for utilities, a measured record of stored fuel, and similar
data either as of the date of Substantial Completion, or else when the Owner took
possession of and responsibility for corresponding elements of the Work.

4. Submit consent of surety to final payment, AIA Document G707, (4 copies with
original signatures).

5. Submit a final liquidated damages settlement statement, acceptable to the Owner.
6. Submit Statutory Affidavit (4 copies with original signatures).

7. Submit evidence of final, continuing insurance coverage complying with insurance
requirements.

8. Submit Certificate and Release (4 copies with original signatures).

1.5 ELECTRONIC CLOSEOUT DOCUMENT SUBMISSION:

A

B.

City of Riverdale

Submit 2 sets of CD’s of all documents provided in closeout submittal package.

If Contractor fails to provide a fully completed Electronic Closeout Document Submission
within 90 days after Substantial Completion of the Work, then Contractor agrees to pay
Owner the sum of $250.00 per day, as liquidated damages and not as a penalty, until the
fully completed Electronic Closeout Document Submission is received and approved by
Architect.

Contractor shall upload of specific project information to database referenced in section
01790.
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DIVISION 1

D.

SECTION 01770

Architect's/Engineer’s review of the closeout submittal package shall be limited to (2) two
reviews as part of basic services. Additional reviews shall be performed at the expense of
the Contractor.

1.6 PROJECT RECORD DOCUMENTS:

A

City of Riverdale

General: Specific requirements for record documents are indicated in the individual
sections of these specifications. Other requirements are indicated in the General and
Supplementary Conditions. General submittal requirements are indicated in the various
“submittals” sections.

1. Do not use record documents for construction purposes; protect from deterioration
and loss in a secure, fire-resistive location; provide access to record documents for
the Architect’s and Clerk-of-the-Work’s reference during normal working hours.

Maintain on site one set of the following record documents. Record actual revisions to the
Work.

Contract Drawings.

Specifications

Addenda

Change Orders and other Modifications to the Contract.

Reviewed shop drawings, product data, and samples.

arON~

Maintain Record Documents separate from documents used for construction.

As-built Record Documents and Shop Drawings: Record as-builts shall be maintained and
submitted for the primary purpose of recording the locations for concealed interior and
exterior underground utilities as specified in the individual specifications. Legibly record
actual measured horizontal and vertical locations of interior and exterior underground
utilities and appurtenances, referenced to permanent surface improvements. Mark up the
set of record documents to show the actual installation where the installation work varies
substantially from the Work as originally shown. Mark whichever drawing is most capable
of showing the actual “field” condition fully and accurately; however, where Shop Drawings
are used for markup, record a cross-reference at the corresponding location on the working
drawings. Give particular attention to concealed work that would be difficult to measure and
record at a later date

1. Mark record sets with red erasable pencil and, where feasible, use other colors to
distinguish between variations in separate categories of the work.

2. Mark-up new information which is known to be important to the Owner, but for some
reason was not shown on either Contract Drawings or Shop Drawings.

3. Note related change-order numbers where applicable.
4. Organize record drawing sheets into manageable sets, bind with durable-paper
cover sheets; and print suitable titles, dates, and other identification on the cover of

each set.

Record required as-built information concurrent with construction progress. Do not
permanently conceal work until required information has been recorded.
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DIVISION 1 SECTION 01770

F. At Project completion, the Contractor shall place one set the Record Documents
(including Building and Civil Record Drawings, Specifications, Addenda, and Change
Orders) enclosed in a plastic pipe tube (fixed cap at one end and a threaded-cap on the
other end) for storage in the Electrical Room.

1.7 OPERATION AND MAINTENANCE DATA:

A. Manuals: Organize operating and maintenance data into at least three (3) suitable sets of
manageable size. Bind data into individual binders, properly identified and indexed. Bind
each set of data in heavy-duty, 2-inch, 3-ring, vinyl-covered binders, with pocket folders for
folded sheet information. Mark appropriate identification on both front and spine of each

binder.

B. Include the following types of information in operation and maintenance manuals:

1. Emergency instructions.

2. Spare parts list.

3. Copies of warranties.

4. Wiring diagrams.

5. Recommended "turn-around" cycles.

6. Inspection procedures.

7. Shop Drawings and Product Data.

8. Additional requirements specified in Mechanical and Electrical Divisions.

1.8 WARRANTIES AND BONDS:
A. Submit required warranties and bonds

1. Assemble documents from Subcontractors, suppliers, and manufacturers.

2. For equipment put into use with Owner's acceptance during construction, submit
within ten days after first operation, listing date of acceptance as start of warranty
period.

3. For items of Work delayed materially beyond Date of Substantial Completion,

provide updated submittal within ten days after acceptance, listing date of
acceptance as start of warranty period.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 CLOSEOUT TRAINING, DEMONSTRATION, AND INSTRUCTIONS:

A. General Operation and Maintenance Instructions: Arrange for each Installer of operating
equipment and other work that requires regular or continuing maintenance, to meet at the
site with the Owner's personnel and Clerk-of-the-works to provide necessary basic
instruction in proper operation and maintenance of the entire work. Where installers are not
experienced in the required procedures, include instruction by the manufacturer's
representatives.

1. As part of this instruction, provide a detailed review of the following items:
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a) Maintenance manuals.
b) Record documents.
c) Spare parts and materials.
d) Identification systems.
e) Control sequences.
f) Hazards.
g) Cleaning.
h) Warranties and bonds maintenance agreements and similar continuing
commitments.

B. As part of this instruction for operating equipment, demonstrate the following procedures:

1. Startup.

2. Shutdown.

3. Emergency operations.

4. Noise and vibration adjustments.

5. Safety procedures.

6. Economy and efficiency adjustments.

7. Effective energy utilization.

3.2 FINAL CLEANING:

A. General: Special cleaning requirements for specific units of work are included in the
appropriate sections of the other Divisions of the Specifications. General cleaning during
the regular progress of the work is required by the General Conditions and is also included
under Section 01500 —- TEMPORARY FACILITIES AND CONTROLS.

B. Cleaning: Provide final cleaning of the work at the time indicated. Employ experienced
workers or professional cleaners for final cleaning. Clean each surface or unit of work to
the condition expected from a normal, commercial building cleaning and maintenance
program. Comply with manufacturer's instructions for operations.

1. Complete the following cleaning operations before requesting the
Architect/Engineer’s inspection for final acceptance or certification of Substantial
Completion.

2. Remove labels which are not required as permanent labels.

3. Clean transparent materials, including mirrors and glass in doors and windows, to a
polished condition. Remove putty and other substances which are noticeable as
vision-obscuring materials. Replace chipped or broken glass and other damaged
transparent materials.

4, Clean exposed exterior and interior hard-surfaced finishes to a condition that is free
of dust, stains, films, and similar noticeable distracting substances. Restore reflective
surfaces to their original reflective condition. Leave concrete floors broom clean.
Vacuum carpeted surfaces.

5. Wipe surfaces of mechanical and electrical equipment clean. Remove excess
lubrication and other substances. Clean plumbing fixtures to a sanitary condition.
Clean light fixtures and lamps.
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SECTION 01770

6. Clean the project site, including landscape development areas, of rubbish, litter, and

other foreign substances. Sweep paved areas to a broom clean condition; remove
stains, spills, and other foreign deposits. Rake grounds that are neither paved nor
planted, to a smooth even-textured surface.

Removal of Protection: Except as otherwise indicated or requested by the
Architect/Engineer, remove temporary protection devices and facilities which were installed
during the course of the work to protect previously completed work during the remainder of
the construction period.

Compliance: Comply with safety standards and governing regulations for cleaning
operations. Do not burn waste materials at the site. Do not bury debris or excess materials
on the Owner's property. Do not discharge volatile or other harmful or dangerous materials
into drainage system. Remove waste materials from the site and dispose of in a lawful
manner.

1. Where extra materials of value remaining after completion of associated work have
become the Owner's property, dispose of these materials to the Owner’s best advantage as
directed.

END OF SECTION

City of Riverdale
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DIVISION 1

SECTION 01790

PART 1 - GENERAL

1.1 SUMMARY:

A

Work covered in this section includes:

1. Requirements for electronic submittal of Warranties, Project Records and Project
Related Data.

Contractor Warranty Form

Subcontractor or Installer Warranty Form

Contractor Self Performing Trade Work or Installation Warranty Form

Contractor Affidavit Certifying that Specific Requested Documentation is Not
Applicable

Contractor Exit Affidavit

abkown

o

Related Sections
1. Section 01770 Project Closeout.
2. Section 01740 Warranties.

1.2 DESCRIPTION OF REQUIREMENTS:

A

General: Where the Contract Documents require submittals as directed by the Owner,
Architect or other Owner’s Representative, those items shall be submitted as otherwise
directed. This section refers to data required from the Contractor to populate the
Owner’s electronic project database and provides instructions for the collection of select
project documents and data in electronic form. Those select items are listed below in this
Section.  Items listed in this Section may be the same, similar or related to items
requested by others or as otherwise indicated in the Contract documents. The
Contractor may request of others collecting documentation on behalf of the Owner, if
items required by this Section will suffice in whole or in part as substitution for items
otherwise requested. Items of this Section shall be provided as directed in this Section.
Waiver or substitution of items required by this Section is not allowed.

13 SUBMITTAL PROCESS:

A

General: Documents and data collected for the project are electronic in nature.
Contractor shall have access to the internet to fulfill the requirements of this Section.
Within five (5) days of Contract execution, Contractor shall register himself as a user of
the system by going to the website www.FDT4contractors.com, by emailing to
contractorsupport@fdtech1.com or by calling 1-844-fdtech1. Once registered, the
Contractor may access his Dashboard. Project may be shown on the Dashboard if
previously set up by the Owner. If project is not shown, follow the instructions to Add a
Project.

1.3 ELECTRONIC FORMS:

A

City of Riverdale

General: Upon access to the Owner’s Database, Contractor shall be asked to complete
electronic forms. Follow instructions to complete required electronic forms. Applicable
electronic data forms from the following list shall be completed by Contractor. List is
subject to change.

1. Contractor Information.
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2. General Project Information
3. Project Details
4. Area of Work
5. Contract Documents
6. Permits
7. Photos
8. Subcontractors of Installers
9. Product Information
10. GC and Installer Warranties
11.  Change Orders and Other Contract Documents
12.  As-builts
13. Test
14.  Closeout Dates
14 ELECTRONIC SUBMITTALS:

A. The following minimum documents shall be electronically provided by Contractor into the
electronic database.

1.

City of Riverdale

All required permits (Building Permit, Site Development Permit, Mechanical Permit,
Electrical Permit, Plumbing Permit, Right-of-Way Permit, Fire Systems Permit, any
other permits obtained in the performance of the Project).

Fully Executed Contract Documents complete with all attachments (Contract,
General Conditions, Supplementary Conditions, Contract Drawings, Contract
Specifications, Addenda, Fully Executed Change Orders and Change Directives,
all other documents that constitute amendments to Contract).

As-built Plans.

All test reports (Test & Balance, Concrete, all other test reports).

Certificate of Completion or Certificate of Occupancy.

Sub-Contractor and Installer list complete with Company Name, Contact Person,
Address, email, phone and fax.

Substantial Completion form, fully executed.
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DIVISION 1 SECTION 01790
8. Final Completion form, fully executed.
9. Project Photos
10.  Product Data
11.  Operation and Maintenance documents, submitted as separate electronic file per
item
12.  Manufacturer Warranties, fully executed, project specific, submitted as separate
electronic file per item
13. Tests
14.  Contractor Warranty Form, fully executed
15.  Subcontractor of Installer Warranty forms, fully executed, submitted as separate
electronic file per item
16.  Contractor Self Performing Trade Work or Installation Warranty Form.
17.  Manufacturer Warranties, fully executed, project specific, submitted as separate
electronic file per item.
18.  Contractor Affidavit Certifying that Requested Documentation is Not Applicable,
per document where applicable, fully executed.
19.  Contractor Exit Affidavit, fully executed.
20. Competed Electronic Forms provided in the database.
B. Format: Uploaded documents shall be provided in *.pdf format, with the exception of

photos. Photos shall be submitted as *jpg.

C. Size: *.pdf shall be no larger than size indicated by the system instructions. *.jpg shall be
no larger than size indicated by the system instructions.

City of Riverdale
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DIVISION 1 SECTION 01790

D. Final Naming: File names shall representative of the document therein. File names shall
be no longer than fifteen (15) characters. Other file naming instructions may be
applicable as indicated in the database.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 TIME:

A. Contractor shall register to enter the electronic database within 5 days of Contract
Execution.

B. Contractor shall complete Sections 1 through 5 of the electronic forms within 10 days of
Contract Execution. Those sections are entitled, Contractor Information, General Project
Information, Project Details, Areas of Work and Contract Documents

C. Contractor shall submit permit information and upload permit documents within 5 days of
receipt of permits.

D. Contractor shall submit minimum 5 existing conditions photos in Section 7 of the
electronic forms within 15 days of Contract Execution.

E. Contractor shall enter subcontractors and installers into database within 5 days of
engaging said sub-contractor or installer to work on Owner’s site.

F. Contractor shall begin submitting all other data as early as it is available.
G. Contractor shall complete all submittals of this Section as a pre-requisite to project close-

out for this project.

END OF SECTION
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CONTRACTOR WARRANTY FORM
PROJECT:

LOCATION:

OWNER:

1/We, (Company under Contract with Owner) ,
Contractor for the above referenced project, do hereby warrant that all labor and work performed are in accord with
Contract Documents and are of professional quality and all materials and equipment furnished are of good quality and
new unless otherwise allowed in the Contract Documents. Contractor warrants all will be free from defects due to
defective materials or workmanship for a period of one year from Date of Substantial Completion or other Date of
Acceptance as approved by the Owner. Contractor further warrants that workmanship or installation shall not result in
void of warranty by any manufacturer of products or equipment installed. Such additional guarantee by the
Contractor regarding manufacturer’s warranties shall survive for the full term of the manufacturer’'s warranty, which
may be beyond the one year indicated in the standard Contractor warranty period.

This warranty commences on (Date Accepted by Owner) . The warranty
expires on midnight (One year from Date Accepted by Owner) , EXCEPT where
any work of Contractor results in void of manufacturer's warranty. The Contractor shall additionally warrant the work
to a period consistent with the warranty term of the applicable manufacturer’s warranty in the case where Contractor’s
work under the contract is found to have caused a manufacturer’s warranty to be voided.

Should any defect develop during the warranty period due to improper materials, workmanship or arrangement, the
same, including adjacent work displaced, shall be made good by the undersigned at no expense to the Owner.

The Owner will give Contractor written notice of defective work. Where the Contractor fails to correct defective work
within 30 days after receiving written notice, the Owner may, if he chooses, correct defects and charge Contractor
costs for such correction. Contractor agrees to pay such charges upon demand from the Owner.

Nothing in the above shall be deemed to apply to work which has been abused, neglected or otherwise misused or
unmaintained by the Owner, representatives of the Owner or others.

Guarantor:
(Contractor under contract with Owner)

By:
(Print Name)

Title:

(Print Title)

Signature:

(Above Named indicates he/she is an authorized representative of Guarantor):

Notary Public:

My Commission Expires

This day of , 20

END OF FORM
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SUBCONTRACTOR OR INSTALLER WARRANTY FORM

PROJECT:

LOCATION:

OWNER:

1/We, {Company Name} . Subcontractor to
(Company Name of General Contractor) for (List one trade only. Use additional sheets for more
trades) ; as described in Specification Section(s)

(List Appropriate Sections of Specifications, as applicable) do hereby warrant that all labor and work
performed are in accord with Contract Documents and are of professional quality and all materials and equipment
furnished are of good quality and new unless otherwise allowed in the Contract Documents. Sub-contractor warrants
all will be free from defects due to defective materials or workmanship for a period of
year(s) from Date of Substantial Completion or other Date of Acceptance as approved by the Owner. Sub-contractor
further warrants that workmanship or installation shall not result in void of warranty by any manufacturer of products
or equipment installed. Such additional guarantee by the Sub-contractor regarding manufacturer’s warranties shall
survive for the full term of the manufacturer’'s warranty, which may be beyond the year(s) indicated in the standard
Sub-contractor warranty period indicated above.

This warranty commences on (Date Accepted by Owner) . The warranty
expires on midnight ( ) year(s) from Date Accepted by Owner , EXCEPT
where any work of sub-contractor results in void of manufacturer’s warranty. The Sub-contractor shall additionally
warrant the work to a period consistent with the warranty term of the applicable manufacturer’'s warranty in the case
where Sub-contractor’s work is found to have caused a manufacturer’s warranty to be voided.

Should any defect develop during the warranty period due to improper materials, workmanship or arrangement, the
same, including adjacent work displaced, shall be made good by the undersigned at no expense to the Owner.

The Owner will give Sub-contractor written notice of defective work. Where the Sub-contractor fails to correct
defective work within 30 days after receiving written notice, the Owner may, if he chooses, correct defects and charge
sub-contractor costs for such correction. Contractor and Subcontractor individually and collectively agree to pay such
charges upon demand from the Owner.

Nothing in the above shall be deemed to apply to work which has been abused, neglected or otherwise misused or
unmaintained by the Owner, representatives of the Owner or others.

Guarantor: Guarantor:
(Subcontractor or Installer) (General Contractor)
By: By:
(Print Name) (Print Name)
Title: Title:
(Print Title) (Print Title)
Signature: Signature:

(Above Named Signatories indicate he/she are authorized representative of Respective Guarantors)

Notary Public:

My Commission Expires

This day of , 20

END OF FORM
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CONTRACTOR SELF PERFORMING TRADE WORK OR INSTALLATION WARRANTY FORM

PROJECT:

LOCATION:

OWNER:

1/We, (General Contractor Company Name) , have SELF
PERFORMED the specific trade work and/or Installation for (List ONE trade only.
Use additional sheets for more trades) ; as described in Specification Section(s)

(List Appropriate Sections of Specifications, as applicable) do hereby
warrant that all labor and work performed are in accord with Contract Documents and are of professional quality and
all materials and equipment furnished are of good quality and new unless otherwise allowed in the Contract
Documents. Sub-contractor warrants all will be free from defects due to defective materials or workmanship for a
period of year(s) from Date of Substantial Completion or other Date of Acceptance as
approved by the Owner. Contractor further warrants that workmanship or installation shall not result in void of
warranty by any manufacturer of products or equipment installed. Such additional guarantee by the Contractor
regarding manufacturer’s warranties shall survive for the full term of the manufacturer’'s warranty, which may be
beyond the year(s) indicated in the standard Sub-contractor warranty period indicated above.

This warranty commences on (Date Accepted by Owner) . The warranty
expires on midnight ( ) year(s) from Date Accepted by Owner , EXCEPT
where any work of Contractor results in void of manufacturer’s warranty. The Contractor shall additionally warrant the
work to a period consistent with the warranty term of the applicable manufacturer’'s warranty in the case where Sub-
contractor’s work under is found to have caused a manufacturer’s warranty to be voided.

Should any defect develop during the warranty period due to improper materials, workmanship or arrangement, the
same, including adjacent work displaced, shall be made good by the undersigned at no expense to the Owner.

The Owner will give Contractor written notice of defective work. Where the Contractor fails to correct defective work
within 30 days after receiving written notice, the Owner may, if he chooses, correct defects and charge Contractor
costs for such correction. Contractor agrees to pay such charges upon demand from the Owner.

Nothing in the above shall be deemed to apply to work which has been abused, neglected or otherwise misused or
unmaintained by the Owner, representatives of the Owner or others.

Guarantor:
(Contractor)

By:

(Print Name)

Title:

(Print Title)
Signature:
(Above Named Signatory indicates he/she is the authorized representative of Guarantor)

Notary Public:

My Commission Expires
This day of , 20

END OF FORM
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CONTRACTOR AFFIDAVIT CERTIFYING THAT REQUESTED SPECIFIC DOCUMENTATION IS NOT
APPLICABLE

PROJECT:

LOCATION:

OWNER:

1/We, (Contractor Company Name) , Contractor for the above
referenced project, do hereby warrant that , (Title of Specific
Document or Item, Enter ONE document or Item per Affidavit. Use additional sheets if other documents or items
apply) was requested by the data collection system is Not Applicable to the Project indicated above. The specific

document or item requested is Not Applicable because

(Enter all relevant details as to why the above named document or item is not applicable).

Affiant:
(Contractor)

By:
(Print Name)

Title:
(Print Title)

Signature:
(Above Named Signatory indicates he/she is the authorized representative of Guarantor)

Notary Public:

My Commission Expires
This day of , 20

END OF DOCUMENT
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CONTRACTOR EXIT AFFIDAVIT
PROJECT:

LOCATION:

OWNER:

I1/We, (Contractor Company Name) , Contractor for the above
referenced project, do hereby warrant the following:

1. That CONTRACTOR WARRANTY has been properly executed and submitted by Contractor.

2. That all sub-contractors and Installers who have provided services on the project have properly executed a
SUBCONTRACTOR OR INSTALLER WARRANTY as necessary for each area of work and that each has
been submitted by Contractor.

3. That where Contractor Self-Performed trade work or installation, a properly executed CONTRACTOR SELF
PERFORMING TRADE WORK OR INSTALLATION WARRANTY has be completed and submitted by
Contractor

4. That all requested Manufacturer's Warranties have been prepared specific for this project and submitted by
Contractor.

5. That Operations and Maintenance manuals have been provided for all project elements

6. That designated Owner Representative have been appropriately trained on the operation of all equipment
and systems

7. That spare parts and excess materials have been provided to designated Owner Representative, where
required

8. That all requested or required data has been provided for storage on the Owner’s electronic database.

9. That all information and documentation provided on products and services is complete and correct to the
Contractor’s knowledge.

Affiant:
(Contractor)

By:
(Print Name)

Title:
(Print Title)

Signature:
(Above Named Signatory indicates he/she is the authorized representative of Guarantor)

Notary Public:

My Commission Expires
This day of , 20

END OF DOCUMENT
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